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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

0001
Construct Navigation Channel
For Information Purposes Only

INFORMATIONAL

FOB: Destination

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
O0001AA 1 Lump Sum
MOBILIZATION AND DEMOBILIZATION

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AB 500 Ton
DEBRISREMOVAL AND DISPOSAL
NET AMT

FOB: Destination



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0001AC 4,865,000 Cubic
Yard

DREDGING, TRANSPORTATION, DELIVERY, AND PLACEMENT OF NON-
ROCK MATERIALS SUITABLE FOR PLACEMENT AT THE HARS.

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0001AD 15 Each
SUBSURFACE DRILLING AND SAMPLING
NET AMT

TOTAL BASE BID ITEMS:
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AMOUNT

AMOUNT

OPTIONAL ITEMS:

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
0002 1 Lump Sum

OPTION ADDITIONAL COST
FOR OPTIONAL INSURANCE (the amount is the maximum that

can be reimbursed, only actual expenses will be reimbursed)

NET AMT

FOB: Destination

AMOUNT




ITEM NO SUPPLIES/SERVICES  QUANTITY
0003 2,000

UNIT

OPTION DREDGING, TRANSPORTATION, DELIVERY,

AND PLACEMENT OF NON-ROCK

MATERIALS SUITABLE FOR PLACEMENT

AT THE HARS, (Pipeline Area).

FOB: Destination

ITEM NO SUPPLIES/SERVICES  QUANTITY

0004
OPTION Liberty State Park, LSP1: on-shore

FOB: Destination

ITEM NO SUPPLIES/SERVICES  QUANTITY
0004AA 179,000

OPTION DIFFERENCE IN COST

FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS

UNIT

UNIT
Cubic
Yad

SUITABLE FOR HARS, (Same as item 0001AC)
Placement at alternate location, Liberty State Park 1, on-shore

FOB: Destination

UNIT PRICE

NET AMT

UNIT PRICE

UNIT PRICE

NET AMT
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AMOUNT

AMOUNT

INFORMATIONAL

AMOUNT




ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT

0004AB 1 Lump Sum
OPTION FLOATING TURBIDITY BARRIER

FOB: Destination

SUBCLIN 0004AC is added as follows:

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
0004AC 1 Lump Sum
MOBILIZATION AND DEMOBILIZATION

FOB: Destination

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
0005

OPTION Liberty State Park 2, LSP2: off- shore
FOR INFORMATION PURPOSES ONLY.

FOB: Destination

UNIT PRICE

NET AMT

UNIT PRICE

NET AMT

UNIT PRICE
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AMOUNT

AMOUNT

AMOUNT

INFORMATIONAL
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
O0005AA 13,000 Cubic
Yard
OPTION DIFFERENCE IN COST
FOR TRANSPORTATION AND PLACEM ENTOF NON-ROCK MATERIALS
SUITABLE FOR HARS, (Same as item 0001AC)
Placement at alternate location, Liberty State Park 2, off- shore.
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AB 1 Lump Sum
OPTION FLOATING TURBIDITY BARRIER
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005AC 1 Lump Sum
OPTION Mobilization and Demobilization
NET AMT

FOB: Destination



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE

0006
OPTION DIFFERENCE IN COST
FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS

SUITABLE FOR HARS, (Same as item 0001AC)
Placement at alternate location, Floyd Bennett Field.

FOB: Destination

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0006AA 100,000 Cubic
Yard

OPTION Differencein cost for Transportation
and placement of non-rock materials suitable for HARS, same of item 0001AC

Placement at alternate location, Floyd Bennett Field

NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
0006AB 1 Lump Sum
OPTION Mobilization and Demobilization
NET AMT

FOB: Destination
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AMOUNT

INFORMATIONAL

AMOUNT

AMOUNT
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0007 1,300,000 Cubic
Yard
OPTION DIFFERENCE IN COST
FOR TRANSPORTATION AND PLACEMENT OF NON-ROCK MATERIALS
SUITABLE FOR HARS. (Same as item 0001AC) Placement at alternate location
Port Jersey, MOTBY
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0008 Lump Sum
OPTION FIELD OFFICE
INFORMATIONAL
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
OO0BAA 1 Lump Sum
OPTION Field Office 1 for 12-month duration
NET AMT

FOB: Destination



ITEM NO
0008AB
OPTION
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
Field Office 2 for 12-month duration

NET AMT

TOTAL OPTIONAL ITEMS:

TOTAL BASE BID ITEMS PLUS OPTIONAL ITEMS:

NOTESFOR PRICE SCHEDULE:

1

Bidders are required to bid on both the Base Bid Items and the Optional Items on the Price Schedule or
their bid will be rejected.

Thelow bidder for the purpose of award will be the conforming responsible bidder offering the lowest
amount for the Total Base Bid & Optional Items.

Any bid which is materially unbalanced as to the price for the Base Bid Item and Optional Item may be
rejected. An unbalanced bid isone, which is based on price significantly |ess than the cost for some work
and prices are significantly overstated for other work.

Bidders are reminded that they must bid on the issued plans and specifications asamended. Any
deviations, conditions or attachments made by the bidders thereto may render the bid non-responsive and
be cause for itsrejection.

The Optional Item 0002, if awarded, may be awarded within 120 calendar days from issuance of the Notice
to Proceed date. The Government is under no obligation to award any Optional Item. CLIN 0002; amount
represents the maximum that the contractor shall be reimbursed after all the supporting documents are
submitted, only actual expenseswill be reimbursed, refer to Section 00800 paragraph 1.32A. No additional
time will be permitted to complete optional CLIN 0002.

The Optional Items, if awarded, will be awarded within 600 calendar daysfor CLIN 0003 and CLIN 0008
and 450 calendar days for CLIN 0004, CLIN 0005, CLIN 0006 and CLIN 0007, from issuance of the
Notice to Proceed date. Additional time will be given to complete these options: 25 calendar days
extension will be givenonce only after award of any or all of these options at any time, CLIN 0003, CLIN
0004, CLIN 0005 and CLIN 0006 and 55 calendar days given for CLIN 0007. The Government is under
no obligation to award any or all of the Optional Items.
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The following have been added by full text:
W912DS-05-B-0012

Amendment No.4

Bid opening date, originally scheduled for 28 June 2005 at 3:00 P.M. is hereby changed to 6 July 2005 at 2:00 P.M.,
locdl time

1) SPECIFICATIONS:
-Section 00010: Optional Bid Item CLINs0004AC will be added

0004C MOBILIZATION AND DEMOBILIZATION 1LS $ $

Section 01135
Clean Air Conformance and Air Emissions

1-Revise paragraph 1.3 a, to read as below:

a. The Contractor shall not adversely affect the attainment plans established by the States of New Y ork and New
Jersey. The Government has allocated Air Quality Units for this contract; therefore the Contractor islimited to the
following allowable NOx emissions per calendar year unless the Contractor is able to obtain additional Air Quality
Units at its own expense.

Allocated Air Quality Units

(NOx Emissions
Caendar Year Allowable Limit - Tons)

2005 110
2006 210
2007 145

2-Revised air calculator has been placed on the NYD Website. The web URL is:
http://www.nan.usace.army.mil/bus ness/buslinks/contract/index.htm

SECTION 01270
1-Delete Section 01270 in its entirety and replace with it the attached New Section 01270, which
accompanies.

SECTION 02900
TO BE ADDED TO 02900-1.15 FINAL EXAMINATION AND ACCEPTANCE

Between 7 and 14 days after the completion of work at placement sites at Floyd Bennett Field or Liberty State Park,
afinal examination of the work will be conducted by the Contracting Officer, at the cost and expense of the
Government by either by means of an upland survey utilizing a 25ft grid that will located changesin elevation and
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grade or by a hydrographic survey as appropriate to the location. The Contractor, or his authorized representative,
will be notified when soundings or sweepings are to be made, and will be permitted to accompany the survey party.

Material placed at the former Military Ocean Terminal Bayonne (MOTBY) shall be measured based upon in-situ
channel surveys using the same methodology discussed elsewhere in this clause. Contractors must not switch any
area between HARS and MOTBY placement without first notifying the Contracting Officer and the Government
having surveyed the area.

The Government shall provide the Contractor the survey data and maps within fourteen (14) calendar days and the
quantity volume within twenty one (21) calendar days from the date the field survey was performed by the
Government.

Thefollowing questions and answer s are provided for information only. Nothing contained
below amends or revises any provision of the solicitation

Questions and Answers
The New Y ork District has received questions about the contract

Q: Contract Section 00800, Article 1.1.aallows 25 additional calendar days for Options CLIN 0003, 0004, 0006,
and 0007 and 55 additional days for Option 0007. However Contract Section 01135, Article 1.3 does not provide
increased emissions limits for thiswork. Thiswork requires a considerable amount of additional use of dredge
pumps and booster pumps in the Nonattainment Area and as the result additional emission thresholds are needed.
We request that the Emission Limits be increased to allow for these Optional Line Items.

A The calculator has been revised

Q: Contract Section 01135 references the Air Emissions Calculator. This cal culator provides a*“drop down” menu
for NOx reduction methods that enables the contractor to list “ other” as atype of NOx reduction. However the
calculator does not allow the user to input the NOx reduction percentage for “other” proposed NOx reduction
methods. The user receives an error message indicating the cell is “write protected’. We request guidance on this
matter.

A The calculator has been corrected and is available at
http://www.nan.usace.army.mil/business/buslinks/contract/index.htm

Q:-Options for upland placement have 450 days for award. This maens that all upland placement may occur in 2007
in which case there are probably not enough NOXx available.

-If acontractor is notified early enough so at least half of option 7 can be planned for in 2006 the majority of the
problem disappears.

-Wefeel thereis enough NOx to complete entire base and option 7 if contractors can schedule work throughout
contract period. Options 4,5,6 do become problematic in 2007.

A The emissions budget for 2007 has been re-examined and revised. Also, please note that the options should only
include the difference in transit emissions due to the change in disposal site from HARS to upland. Pumpout and
grading (as appropriate) is not to be included in the calculation.
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Q: Overdepth issue - Permit allows disturbance but no pay beyond allowable overdepth, which appears practical,
however contract wording does not correlate with that wording

A Whilethe NY SDEC permit discusses a maximum depth of 56.5 ft mlw, it includes anticipated additional
underkeel clearance. All the Army Corps of Engineers environmental documentation only discusses a maximum
depth of 53+2ft mlw. For this reason intentionally dredging deeper than 55ft mlw may leave the Contractor open to
enforcement actions by the various State and Federal regulatory agencies

Q: Corps Field Office is assumed to be maintenance of the Office and
Equipment for 12 months, with the same equipment being used in either case.
A:Yes

Q: Shouldn't there be a mob item associated with each of the option 4

& 5 since they could be exercised separately?

A Mob added to CLIN 0004

Q: Requests that the New Y ork District delete paragraph 5.1.4 from the Solicitation.

A the various regul atory agencies understand and anticipate a reasonable amount of overdredge. It isthese
agencies that will determine whether or not enforcement actions under the Ocean Dumping Provisions of the Marine
Protection, Research, and Sanctuaries Act are appropriate. The Corps, however, believesthat it has aresponsibility
to inform bidders that this project is subject to scrutiny by these environmental agencies.”

SECTION 00010 - SOLICITATION CONTRACT FORM
The required response date/time has changed from 28-Jun-2005 03:00 PM to 06-Jul-2005 02:00 PM.

(End of Summary of Changes)
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1 GENERAL
1.1 LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum
payments will be made are listed in the PRICE (BIDDING) SCHEDULES and described
below. All costs for items of work, which are not specifically mentioned to
be included in a particular lump sum or unit price payment item, shall be
included in the listed lump sum item most closely associated with the work
involved. The lump sum price and payment made for each item listed shall
constitute full compensation for furnishing all plant, labor,

materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for which separate payment is
not otherwise provided.

1.1.1 Mobilization and Demobilization (Item No. 0001AA,0005C,0004C and 0006B)
1.1.1.1 Payment

Payment will be made for costs associated with mobilization and
demobilization, as defined in Contract Clause PAYMENT FOR MOBILIZATION AND
DEMOBILIZATION.

1.1.1.2 Unit of Measure

Unit of measure: lump sum.

1.1.2 Field Office (Item No. 0008A and 0008B)

1.1.2.1 Payment

Payment will be made for costs associated with operations necessary for
installation, including all office equipment, system setup, maintenance
services, and removal of equipment at designated area in accordance with the
requirements specified in paragraph entitled "FIELD OFFICE" of Section 00800:
Special Contract Requirements.

1.1.2.2 Unit of Measure

Unit of measure: lump sum.

1.1.3 Additional Cost for Insurance (Item No. 0002)

1.1.3.1 Payment

Payment will be made for actual costs associated with the additional
insurance premium provided by the contractor as specified in Section 00800.

1.1.3.2 Unit of Measure
Unit of measure: lump sum.

SECTION 01270 Page 1
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1.1.4 Turbidity Barrier (Item No. 0004B ,0005B)
1.1.4.1 Payment

Payment will be made for actual costs associated with the installation of the
barrier and removal.

1.1.4.2 Unit of Measure
Unit of measure: lump sum.

1.2 UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit
price payments will be made are listed in the PRICE SCHEDULE and

described below. The unit price and payment made for each item listed
shall constitute full compensation for furnishing all plant, labor,
materials, and equipment, and performing any associated Contractor quality
control, environmental protection, meeting safety requirements, tests and
reports, and for performing all work required for each of the unit price
items.

1.2.1 Debris Removal and Disposal (Item No. 0001AB)
1.2.1.1 Payment

Payment will be made for costs associated with the collection, storage and
handling, and the removal from the site and proper disposal of all debris
recovered from the bottom and all floating debris. Bottom debris including
cables, pilings, line, and all objects, which are unsuitable for placement in
the HARS or upland disposal site or artificial reef site.

1.2.1.2 Unit of Measurement

Unit of measure: ton (2,000 lbs).

1.2.2 Dredging, Transportation, Delivery, and Placement of Dredged Materials
Suitable for Placement at the HARS and Placement at alternate location for
beneficial use.

-Item No. 0001AC and 0003 and 0007 Dredging, Transportation, Delivery, and
Placement of non-rock Materials suitable for Placement at the HARS.

1.2.2.1 Payment

Payment will be made for costs associated with dredging, including
transportation and deposition of dredge material at designated disposal
sites, processing, monitoring, and other incidental thereto, including
hydrographic surveys.

1.2.2.2A Measurement

The total quantity of dredged material for which payment will be made will be
by in-situ (quantity) measurement in cubic yards by computing the difference
of available material between the pre-dredge survey and the post-dredge
survey. Available material is defined as material located within the
boundaries of the dredged prism as shown on the drawings to include the
required dredged depths indicated on the drawings and up to 2.0 ft allowable
overdepth. Specifically, a quantity of available material will be computed

SECTION 01270 Page 2
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between the dredge prism and the bottom surface shown by the soundings of the
Government's pre-dredge survey, and a quantity of available material will be
computed between the dredge prism and the bottom surface shown by the
Government post-dredge survey. The difference between these two available
quantities (pre-dredge and post-dredge) will constitute the gquantity of
material dredged. Misplaced materials (including any required removal and
placement), excessive dredging, and materials falling or drawn into the cut
from beyond the side slope plane or beyond the limits indicated, will be
excluded from the quantities for which payment will be made. The
Triangulated Irregular Network (TIN) method will be used for quantity
determination.

1.2.2.2B Measurement
-Item Nos
0004AA (LSP upland), 0005AA (LSP in water) and 0006AA (Floyd Bennett)

Measurement

The total quantity of material for which payment will be made will be by
in-place (quantity) measurement in cubic yards by computing the difference of
placed material between the pre-placement and post-placement survey. Placed
material is defined as material located within the boundaries of the disposal
area as sown on the drawings. Specifically, a quantity of available material
will be computed between the existing surface and the post placement surface
shown by the Government surveys. The difference between these two quantities
(pre-placement and post-placement) will constitute the quantity of material
placed. Misplaced materials (including any required removal and placement)
will be excluded from the quantities for which payment will be made. The
Trianagulated Irregular Network (TIN) method will be used for quantity
determination.

Payment

Payment will be made for costs associated with dredging, including
transportation and deposition of dredge material at the designated upland
sites, processing, monitoring, and other incidental thereto, including
hydrographic and upland surveys.

1.2.2.3 Unit of Measure

Unit of measure: cubic yard.

1.2.3 Subsurface drilling and sampling (Item No. 0001AD)
1.2.3.1 Payment

Payment will be made for costs associated with subsurface drilling and
sampling for each drill hole performed, including mobilization and
demobilization of all equipment necessary to perform the required drilling
sampling, and coring to a depth of 65 feet below MLW. Mobilization and
demobilization will include a drill rig of complete assembly and in working
order as well as the transportation of samples and cores to the Caven Point
Marine Terminal. Size of sampling shall be 1-3/8 inch diameter and size of
rock core shall be NX diameter core.

1.2.3.2 Measurement

The measurement for drilling drive sample drill holes including soil sampling

SECTION 01270 Page 3
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and rock core drilling (vertical) will be the number of holes that were
drilled in accordance with the specifications. Measurements will be made
from mean low water.

1.2.3.3 Unit of Measure

Unit of measure: each.

-- End of Section --
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